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DEM.1 SCOPE

The scope of the work consists of:

s

{a) The demplition of buildings including foundations, driveways, fences sic., as
shown on drawings, io the east of the existing NZ Post buiiding at the
commencement of the contract and the subsequent demglition of parts of the NZ
Post building in the second siage of the coniract.

(b} Construction of a hoarging.

{c} Construction/rapair of temporary flashing 1o guiter/parapet on adjoining NZ Post
boundary {western boundary).
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DEN.2 SITE VISIT

The Contractor is advised to visit the site prior to tendering and to satisfy themselves as to
site conditions, ievels, access, services, adicining buiidings etc., and all othér matters
affecting the psrformance and execution of the work, and will be taken to have obtained
for themsevies ali such information &s may be necessary, notwithstanding any particulars .
giver: herein, as no claims for exiras will be allowed on the grounds of irnorance of the
site or of the conditions under which the work wilt be executed. The Contractor must
verily the position of boundaries before demolition.

DEM.3 WORKMANSHIP

s

The whole of the demolition work shalf be carried cut bv 2 specialist firm of demdlition
contractors employing skilled workman experienced in this type of work.

g

DEM.4 PROTECTICN OF ADJOINING PROPERTY

=0

The Demciition Contractor shail take all practicable pracautions to protect the adicining
buiidings and for property from damags arising cut of his work,

Shouid sry damage oceur to adioining bulldings and/or property, the Contractor shafl

immediately take such steps io minimise deme 3o, and protect against further damage as

may oe instruciad by the Archilect and Engineer. Any such instructions given and carried
wut, shall be in no way limiting to the Contractor's liabiiity.

Tha reingtatement or repair of any damage shall be carried out by the Congraetor at his
expense without delay and io the mstructions and entire satisfaction of the Architect
and/or authorised agent of any sffected parties.

The Contractor shall ob.:ain advice to prung, malntaln, water and protect, as necassary, o
ensure the trees 1o remain are not damaged or stressed or dle during the demaolition
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operation. The Architect shali meet witn the Contractor and the Specialist on site prior to
dernoiition.

‘On starting building work, the Main Contractor shall inspect the trees with a Tree
Specialist and the Architect and be satisfied they are in good condition. The responsibility
. for'the trees shall then be transferred tc the Mein Contractor.
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CEMS PROTECTION OF PUBLIC PRGPERTY

% The Contracior is 1o maintain and protect public nroperty and that of drainage, elactricity, -
gas, highway, water and telephone authorities and is to repair or pay for the reinstatement ‘
of any damaged property.

The Contractor shall protect at ali times the pub%ic footways and right-cf-ways adjoining
the site, and shak ailow to empioy the Auckiand City Council Works Department to repair
or remake any footpaths, kerbs or channels, dameaged during the course of the contract,
at no gxira cost io the owne
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DEMS  CARE OF THE WORKS

H

The Contractor is to keep all persons on the works {including those employed by sub- -
contractors) undar their control and within the boundaries of the site, and they will be held
responsibie for the care-of the works generalty uniil theircompietion, including alil work
executed and materials deposited on the site: by themsevies or contractors and suppliers, -
together with all risks arising from weather, careizssness of the operatives, damage or
loss by theft or any other cause, and he'is to make goad.all such damage or loss except
by fire, and Is to aliow for ali the necessary supenvision and protective Lghting.
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Refer 1o Prelirninary and General Clauses of this Specification.

DEM.7 DISCONNECTION OF SERVICED

The Con‘fractsr shall arrange with tha appropriate local authoiities for the disconnection of
-all services to the building weii clear of the Houndaries and pay ali associated costs before
any demchition work commaences. These include:

Brectirised, oo Entsnd o, S,

a. The disconmection of the water supply and the capning of the pipe ends.
b. The d-?scmrectior of ithe elecirical power 10 the buidings, the removal of
switchgear, swiichboards, meters and the eleciric gear from the huildings, the

maxing safe of a!i mains and, where nacessary, the remova! of overhead wires.

c. The disconnection of the telephons cables and removal of telephone equipment
from ths building and, where necessary, the removal of overhead wires.

d The disconnection of the gas supply and the capping of pine ends.

2.

Ths disconnection and piugging of existing sawear and siwrmwater drains,
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DEM.g

DEM.10

PHOTOGRAPHIC SURVEY

The Demolition Contractor shali arrange for and pay all costs of the comprehensive
photographic susvey of all adjoining buldings toth inside and outside. This shall be
carried out by an experienced professional photographer and & sst of numbered
negatives, together with a key pian for thelr identification, shail be supplied to the
Architect. The Architect and Structural Engineer shalt be advised when this photographic
sunvey is to be taken and may eiect to be present and 1o instruct and advise on particular
aress 0 be photographed.

PERMITS

The permits required for demolition and the bulk axcavation, will be lodged for and paid
by the Principal. The Contractor shall upii® thess, and allow for the cost of any conditions
which the Auckland City Councit may attached to the permit.

The Contractor shail iedge and pay for any other permits which may be required.

AUCKLAND CITY COUNGIL - DEMCLITION AND EXCAVATION CONDITIONS

Due aiiowance shail be mads for all matters cutlined below and any ofher tems deemed
recessary by the Auckland City Council.

Separate permits are required for separate properties. Permiis are to be obtained before
work starts.  Generally, demaiition work is to be carried oul from within the site, and
demolished materials removed via the service lane to the rear, 10 the approval of the
Auckland City Council, :

treet frontages are 1o be demolished to the times set and approved by the Auckland City
Council Traffic and Buiiding inspector. T

Create no 'dust’ or 'noise’ nuisance. Generally, comply with the approptiate by-laws.

(Note: Auckland City Councll By-Laws, Amendmeants No. 152, obtainable from 14th Floor,
Auckland City Council Adminisiration Buiding).

INFORM NEIGHEOUR OF INTENDED STARTING DATE

The Centractor shall inform all neighbouring property owners and occuplers of the
intended starting dates for the work, not less than seven dys beforehen..,

WORKING HOURS

The tender shall be basec upon the whole of the work being carried out during normal
dayiime houwrs but may, gt the Contractor's discretion, include for such daytime weekend
work as'weil as wer kday work as deemed necessary, and is required to comply with any
restriction fmposed by the Auckland City Counci

The tender shall inciude for such overtime costs. No extra claim for overtime cosis shall
be considered.
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DEM.13

DEM.14

DEM.15

DEM.15

DEM.18

VALUABLE OBJECTS

Any historic or valuable cbiects or artifacts which may be found i or under the building or
on the site, shall remain the properly of the Employer and shall be handed to the
Architects.

OWNERSHIP OF MATERIALS

All materials and tems contained in the buiiding at the time of starting demolition shal
becoms the properfy of the Contractor fo be disposed of at his discration. A schedule of
materials and items will be removed by any tenants in ocoupation at the time of prising the
demclition is attached to this Specification.

NO EXTRAS OR VARIATIONS

No claim for "extras’ or ‘variations’ to the Contract will be accepted. The tender shall be
deemed 1o cover everything which may be required 1o carry out and complete the work.

EXPLOSIVES

The use of expiosives is considered unnecessary and is prohibitsd.
P y B

HOARDING

On Quieens Road frontage, erect a hoarding as per Auckland City Council bylaws, prior to
any other work starting.

Fit a pair of pipe and chain link mesh gates, 1800 high x 8000 wide, complete with chain
and padiock.

DEMCUTION WORK

Dismantie and demalish comgplete all of the buiidings as shown on Drawing A1.01, A1.02

G S-A°F03 including slabs and foundations, These drwings must be and specification must
g & 1

be ket on site at all times.
Remove all fences, drives, paths, sic.

All materials iaken out and afl debris from the demolitions shail be ramoved canipiete from
the site.

Note that the existing NZ Post building and the 2 trees in front are 1o remain. Flashings.
iraming eic., atiach > i from other buildings are to be carsfully ramaoved.

Care shall be taken {o ensure that no damage is caused to this buliding and tha frees to
the fromi, and that nuisance 1o s occocupanis is minimised. The NZ Post wili continue 1o
operats guring the dermolition.
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CLEARING, EEVELLING AND TIDYING THE SITE

On completion of the demndlition, clear and level the site, and leave It clean and tidy, and.
free from rubble, ready for excavation. - T

All demoiiticn debris Including natural ground disturbed during removal shall be removed
from the site. B

No debris or rubble from the demoitions may be used as fill beneath the new buiding.



